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SPECIAL CONDITIONS

These conditions amplify and supplement, if necessary, the General Conditions governing
the Contract. Unless the Special Conditions provide otherwise, those General Conditions
remain fully applicable. The numbering of the Articles of the Special Conditions is not
consecutive but follows the numbering of the Articles of the General Conditions. In
exceptional cases, and with the authorisation of the appropriate Commission departments,
other clauses may be added to cover specific situations.

Article 2 Language of the Contract
2.1 The language used shall be English.
Article 4 Communications
4.1 Any written communication relating to this Contract between the Contracting
Authority and the Project Manager, on the one hand, and the Contractor on the
other must state the Contract title and identification number, and must be sent
by post, e-mail or by hand.
For the Contracting Authority
Name:
Address: Ministry of Finance, Department for Contracting and
Financing of EU Funded Programmes (CFCU)
Sremska 3-5St, V11 floor, office 701
11000 Belgrade
Republic of Serbia
Telephone:
e-mail:
For the Contractor
Name:
Address:
Telephone:
e-mail:
For the Beneficiary
Name:
Address: Ministry of Agriculture and Environmental Protection
Veterinary Directorate
Omladinskih brigada 1
11 070 New Belgrade
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Serbia

Telephone:

e-mail:

Article 7 Supply of documents

Any specific documents, other than those described in Article 11 of the Instruction to
Tenderers, for submission by the Contractor to the Contracting Authority, are referred to in
the Technical Specifications or in the table below:

Document

Deadline for submission

Procedure used (if necessary)
for approval by the Project
Manager

General requirements (to be addressed following the Contract signature):

1. Programme of implementation of
tasks

As per Article 13.2 of these
Special Conditions (within 14
calendar days from the signature
of the contract by both parties).

Submission to the Project
Manager with copy to the
verification agent acting on
behalf of the Contracting
Authority (in case that there is
such Agent), as well as to the
Beneficiary.

As per Article 13.2 of these
Special Conditions (within 21
calendar days from the
submission of the programme of
implementation).

2. A copy of the Contractor's
procedures
implementation which must provide
detailed guidance manuals to staff on
all aspects and stages of project
implementation, including but not
limited to:

manual for the

Health and safety;
Transport, handling, delivery and
interim storage;

Aerial distribution of vaccine,
sitting by low-altitude aerial
drops;

Monitoring and control to ensure
that at every stage the rabies
vaccine bait is transported,
handled, delivered, stored and
distributed by low altitude aerial
drops in accordance with this
contract, authorisations, approval,
licences permits, and equivalent

and manufacturer's
recommendations;
The  procedures that the

Contractor shall follow to ensure
that the disposal of any rabies

Within 14 calendar days from
contract signature by both
parties.

Submission to the Project
Manager with copy to the
verification agent acting on
behalf of the Contracting
Authority (in case that there is
such Agent), as well as to the
Beneficiary.

The Project Manager or the
Beneficiary may at any stage of
project implementation draw to
the attention of the contractor
apparent limitations in the
procedures detailed in the manual.

It will however be for the
Contractor to accept or reject such
observations as contractual
liability for implementation of the
contract in compliance with the
terms and conditions of the
contract will at all times rest with
the contractor.
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Document

Deadline for submission

Procedure used (if necessary)
for approval by the Project
Manager

vaccine baits which are the
subject of this contract is
undertaken in full and complete
accordance with the legislation of
the European Union and Serbia.

3. Test data generated by an
independent laboratory (with which
the manufacturer has no commercial
links) showing that the rabies
vaccine baits to be supplied under
this contract do not break up on
impact when dropped from the
altitude, and at the speed, indicated
in the Contractor's Procedures
Manual.

To accompany the submission
of the Contractor's procedure
manual.

Submission to the Project
Manager with copy to the
verification agent acting on
behalf of the Contracting
Authority (in case that there is
such Agent), as well as to the
Beneficiary.

N/A

4. Draft copies of all information that
the Contractor proposes to appear on
outer packaging materials, vaccine
baits and on the Package Leaflet.

At the latest two months prior to
the start of the first vaccination
campaign as provided for in this
contract.

Submission to the Project
Manager with copy to the
verification agent acting on
behalf of the Contracting
Authority (in case that there is
such Agent), as well as to the
Beneficiary.

The Project Manager may within
30 days of receipt comment in
writing of the drafts which may,
in accordance with Article 29.2 of
these Special Conditions, indicate
additional information that must
appear on the outer packaging
materials, vaccine baits. In the
absence of the comments by the
Project Manager the Contractor's
drafts shall be considered to be
approved.

Requirements for each vaccination campaign

5. Copies of laboratory test results as
required in accordance with Article
25 of these Special Conditions.

To accompany each and every
application by the Contractor to
the Project Manager for a
delivery order in accordance
with Article 29 of the General
Conditions of Contract. Note
that requests for Delivery
Orders must indicate batch/lot
numbers for the items of the
rabies vaccine baits concerned
so that a correspondence can be
made with the test results
provided. The data presented in
copies of the laboratory tests
should be such that the link
between the results obtained and
the specific requirements of the
Contract to which they may
relate  can be effectively
verified. It is  therefore
recommended to present them
in form of a comparison table.

Submission  to
Manager

the  Project
with copy to the

By the issue by the Project
Manager of a Delivery Order as
per Article 29.4 of the General
Conditions of Contract for each
vaccination campaign
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Document

Deadline for submission

Procedure used (if necessary)
for approval by the Project
Manager

verification agent acting on
behalf of the Contracting
Authority (in case that there is
such Agent), as well as to the
Beneficiary.

6. Copies of all authorisations,
approvals, permits, licences or
equivalent issued from the national
competent authorities of  Serbia
pertaining to the manufacturing
and/or import (as applicable),
delivery (including interim storage),
supply, use and siting by low altitude
aerial drop of the rabies vaccine baits
that are the subject of this contract.

Written  confirmation by  the
Beneficiary- the competent national
authority (Veterinary Directorate)
and verification agent acting on
behalf of the Contracting Authority
(in case that there is such Agent) that
all necessary inspection and testing
activities (including laboratory tests
foreseen in point 5 above or
elsewhere in this contract) have been
completed satisfactorily and in
compliance with the Contract, all
necessary permits issued, and that all
the conditions are in place for the
specific vaccination campaign to
start.

It is the Contractor's sole
responsibility to timely obtain all
permits, licences, approvals, or
confirmations  (which may be
required by the national legislation in

force in Serbia, its competent
authorities, or foreseen in this
contract), including the above

mentioned written confirmation by
the Beneficiary and verification
agent, and submit them to the Project
Manager in form of a consolidated
file with annexes.

At least one month before the
start of the specific vaccination
campaign.

By the issue by the Project
Manager of a Delivery Order.

7. Requests for delivery orders
(commencement orders) for each
vaccination campaign to be issued in
accordance with Article 29.4 of the
General Conditions of Contract.
Please also see points 5 and 6 above
for  further  details on the
documentation to be supplied as part
of  application  for  delivery
(commencement) order.

At least one month prior to the
start of each Spring or Autumn
vaccination campaign described
in the contract.

By the issue by the Project
Manager of a Delivery Order for
each vaccination campaign as per
Article 29.4 of the Contract
General Conditions.
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Document

Deadline for submission

Procedure used (if necessary)
for approval by the Project
Manager

8. Detailed plan for the distribution
(siting by low altitude drops) of the
items of the rabies vaccine bait(s)
including routes and altitudes to be
flown — hereinafter referred to as the
Vaccination Plan

7 days before the start of each
campaign of vaccination
detailed in this contract.

Submission to the Project
Manager with copy to the
verification agent acting on
behalf of the Contracting
Authority (in case that there is
such Agent), as well as to the
Beneficiary.

No formal approval is envisaged.
However, the Project Manager
may draw evident discrepancies
to the attention of the Contractor.
Whether or not this is the case,
the Contractor shall bear full
liability for ensuring that the
rabies vaccine baits are
distributed in accordance with the
contract and all authorisations,
approvals, permits, licences or
equivalent.

The Contractor shall justify each
and every deviation from the plan
in the daily logs of siting (by low
altitude drops) described below.

Reporting requirements and supply of documentary evidence.

Daily Reports

9. Objective, reliable and | At the end of each day on which | By issue of  provisional
unequivocal documentary evidence | siting (by low altitude aerial | acceptance certificate.
that the items of the rabies vaccine | drops) of rabies vaccine baits
baits to be supplied in accordance | takes place.
with  this contract have been
transported, stored and handled in | Submission to the Project
accordance with the provisions of all | Manager with copy to the
authorisations, approvals, permits, | verification agent acting on
licences (and the equivalent thereof) | behalf of the Contracting
and the manufacturer's | Authority (in case that there is
recommendations  throughout the | such Agent), as well as to the
period from the dispatch of rabies | Beneficiary.
vaccine baits from the manufacturer's
premises to the time of siting by low-
altitude aerial drops.
It is the Contractor's responsibility to
put in place the necessary means to
obtain the required evidence. Such
requirements may include ensuring
that each separately transported or
handled load, and each storage area
is equipped with a secure, tamper-
proof data-logger.
Obijective, reliable and unequivocal | At the end of each day on which | By  issue  of  provisional
documentary evidence that the items | distribution (siting by low | acceptance certificate.
of the rabies vaccine baits to be | altitude aerial drops) of rabies
supplied in accordance with this | vaccine baits takes place.
contract have been sited in full and
complete accordance with the | Submission to the Project
provisions and requirements of the | Manager with copy to the
contract. verification agent acting on
behalf of the Contracting
It is the Contractor's responsibility to | Authority (in case that there is
put in place the necessary means to | such Agent), as well as to the
15 January 2016 Page 5 of 17

c4d_specialconditions_en




Document

Deadline for submission

Procedure used (if necessary)
for approval by the Project
Manager

obtain the required evidence which
shall include but not necessarily be
limited to evidence related to:

e Meteorological conditions during
the period of vaccine distribution
(siting by low altitude aerial drops)
such as air temperatures, wind
speeds and direction, rainfall and
humidity;

e The precise location and time of
siting (by low-altitude aerial drop)
of each item of rabies vaccine bait,
the altitude from which it was
sited. This information is to be
presented in map form and as a
comma separated data file or in any
other format specified by the
Contracting Authority

Beneficiary.

Weekly Reports

11. Brief Operational weekly reports
on course of the actions (including
maps on covered territories during
the week, numbers of already
distributed vaccines doses, numbers
of distributed vaccines doses per
each day of the campaign,
percentage of the territory already
covered, progress and observed
problems, etc.).

By each Monday for the
preceding week for the duration
of the campaign.

Submission to the Project
Manager with copy to the
verification agent acting on
behalf of the Contracting
Authority (in case that there is
such Agent), as well as to the
Beneficiary.

NA

Consolidated Reports on each vaccination campaign

12. Consolidated Report on each
vaccination campaign to include
supporting documentary evidence
from points 9 and 10 in annexes, and
in the electronic form (CD or
similar).

In addition, the reports shall include
the information in tabular form on
the number of vaccines distributed
on each day, the geographic locations
covered each day, total number of
vaccines distributed as recorded

As part of the Consolidated Report
on each vaccination campaign, the
Contractor must provide a written
confirmation by the Beneficiary
(Veterinary Directorate) and
acceptance verification agent acting
on behalf of the Contracting
Authority (if there is such agent) that
all contractual obligations as per the

Within 21 days from completion
of the vaccination campaign.

Submission to the Project
Manager with copy to the
verification agent acting on
behalf of the Contracting
Authority (in case that there is
such Agent), as well as to the
Beneficiary.

By issue of
acceptance certificate for
Contract.

provisional
the
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Procedure used (if necessary)
Document Deadline for submission for approval by the Project
Manager

Technical Specifications as well as
other terms and conditions of the
Contract have been successfully
implemented and fulfilled.

In order to facilitate the processing of the documents handed to the Ministry of Finance,
Department for Contracting and Financing of EU Funded Programmes (CFCU) the
Contractor shall also submit a digital version of the documents. The electronic version shall
be identical to the original (printed) version, however in case of any discrepancies between
the electronic version and the original (printed version), the latter will prevail.

The digital versions of the documents can be submitted on a CD or sent to the Contracting
Authority's e-mail address specified in item 4.1 above. The name of the Contractor as well as
the contract number and title should be clearly indicated in the e-mail subject or on the CD.

Article 8 Assistance with local regulations

The Contractor shall, in performing the Contract, comply with all applicable national laws.

The Contractor shall pay all taxes, duties and fees, and obtain all permits, licenses and
approvals, as required by the laws of Serbia in relation to the contract. The Contractor should
become acquainted with any relevant legal provisions in force in Serbia as to avoid any
associated delays during the implementation period. The Contractor shall indemnify and
hold the Contracting Authority and the Beneficiary harmless against and from consequences
to do so.

The Contractor shall, within two weeks from the signature of the contract by both parties,
contact the Contracting Authority in order to receive information about the VAT exemption,
and/or taxes of equivalent effect, stamp or registration duties or any other charge having
equivalent effect and the Customs procedures.

The Beneficiary shall (where in a position to do so) provide reasonable assistance to the
Contractor at his request:

— By obtaining copies of the Laws of Serbia which are relevant to the Contract such as
Law on VAT ("Official Gazette of RS", no. 84/2004, 86/2004 - cor 61/2005,
61/2007, 93/2012, 108/2013, 6/2014 -., 68/2014 -, 142/2014, 5/2015 -., 83/2015,
5/2016 -., 108/2016 i 7/2017 .);

Air Transport Law ,,Official Gazette of the Republic of Serbia“, No 73/10, 57/11,
93/12, 45/15 and 66/15;

The Law on Medicine and Medical Devices (“The Official Gazette of the Republic
of Serbia”, 30/2010; 107/2012);

The Law on Veterinary Metters (“The Official Gazette of the Republic of Serbia”,
91/05, 30/10, 93/12, and

— During the pre-distribution phase, the Beneficiary shall assist for the Contractor’s
applications for any permits, licenses or approvals required by the Laws (as stated in
paragraph 4a) of the Country:

o Which the Contractor is required to obtain,

o For the delivery of goods, including clearance through customs,

o Needed flying permits, and

o For the export of Contractor’s equipment after successful implementation
of the Contract,
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— During the post-distribution phase, the Beneficiary shall assist the Contractor to
confirm that vaccination campaigns have been implemented as per contract
conditions.

If the Contractor is late in applying for or fails to apply for such permits or licenses then it
may not claim for extensions in the Period of Execution or additional costs as a result.

Article 9 General Obligations
9.1 The Contractor shall specifically ensure the following:

- The availability of the Contractor's authorised representative in Serbia
throughout the periods of each campaign of siting of the supplies (by low-
altitude drops) as provided for in this contract including at least one month prior
to the start of each campaign and at least one month following completion of
each campaign. The Contractor’s authorised representative shall be responsible
for training all the Contractor’s personnel, liaising with the Contracting
Authority and others nominated by the Contracting Authority (specifically
including nominated representatives of the Veterinary and or health authorities
of Serbia) and monitoring all aspects of contract implementation to ensure
compliance with the provisions of this contract;

- That adequate procedures are followed at all times to ensure the health and
safety of the public, of the Contractor's staff and of the staff of the Contracting
Authority and the national authorities of Serbia;

- The establishment and operation throughout the period of each vaccination
campaign provided for in this contract, and for one month thereafter, of a
service by which members of the public may obtain specific information (such
as human or veterinary medical information) on the rabies vaccine bait in the
official language(s) of Serbia by telephoning a number free of all charges;

- Throughout the period from dispatch from the manufacturer's premises to siting
(by low-altitude aerial drop) that the rabies vaccine baits are transported,
handled and stored in accordance with authorisations, approvals, permits,
licences (or equivalent thereof) and manufacturer's recommendations;

- That the rabies vaccine baits are evenly, regularly and individually sited (by low
altitude aerial drops) across the territory defined in the Vaccination plan (see
Acrticle 7.8 above) at a distribution of approximately 22 pieces of vaccination
baits per square kilometre or more, where so specified (e.g. see Article 1.1 of
the Draft Contract or Articles 1.1 and 1.4 of technical specifications). To
provide for this required density and regularity of distribution of the rabies
vaccine baits, the aircraft from which the low-altitude aerial drops are made
shall fly parallel flight lines that are 500 metres apart (deviations of +/- 50
meters will be deemed acceptable) with single rabies vaccine baits being
dropped at intervals of no more than 100 metres. The Contractor shall ensure
that the minimum number of baits dropped in any square kilometre within the
territory defined in the siting plan is not less than 18 and that the average baiting
density achieved across the entire territory is not less than 22 or more, where so
specified (e.g. see Article 1.1 of the Draft Contract or Articles 1.1 and 1.4 of
technical specifications). The Contractor shall undertake to repeat the
distribution of rabies vaccine baits in territories or parts of territories where
these minimum performance levels are not achieved;

- Notwithstanding the foregoing, rabies vaccine baits shall under no
circumstances be sited by dropping in inhabited areas, in watery areas or on
roads. In order to justify any deviations from the required regularity of siting,
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the Contractor will be required to provide objective evidence that such
deviations were required to avoid siting items of the rabies vaccine bait in
inhabited areas, in watery areas or on roads;

- That the rabies vaccine baits are sited from an aircraft travelling at an altitude or
speed no greater than that indicated in the Contractor's Procedures Manual;

- That the rabies vaccine baits are not sited when ambient ground temperatures
are, on the basis of official meteorological data, forecast within the following 5
days to be within 5C of freezing or within 5C below the maximum temperature
at which the rabies vaccine baits have been proven to be stable in accordance
with Article 25 of these Special Conditions. However, this condition may be
varied, allowing the upper limit of this temperature range to be raised to a
specified higher temperature, in the following circumstances:

o the Contractor can supply to the Project Manager evidence from an
independent, accredited laboratory, with which the manufacturer has no
commercial links, showing that the virus titre of representative samples
of the rabies vaccine baits are equal to or exceed the minimum virus titre
stated on the product label following incubation for a minimum period of
5 days at the specified higher temperature. This temperature must remain
constant throughout the incubation period; and

o the Contractor shall not apply this variation without express, written
authorisation in advance issued by the Project Manager;

- That it obtains and transmits to the Contracting Authority's nominated Project
Manager, or any person nominated by it (with copy to the Project Manager)
objective, reliable and unequivocal documentary evidence that the requirements
of the contract have been fully and absolutely complied with, in particular (but
not limited to) the contractual requirements for the transport, storage and
handling of rabies vaccine baits to be supplied and the siting (by low-altitude
aerial drops) of the rabies vaccine baits.

- That, for the purposes of monitoring of contract implementation, a
representative of the Contracting Authority or any person nominated by it may
travel on board the aircraft(s) from which rabies vaccine baits are sited by low-
altitude drops.

- Devices for filming and recording of interior of the airplanes during flights are
installed at the cost of the Contractor to film and record operation of the
supplies and airplane during all flights for execution of the Contract. The
Contractor will submit those records in electronic form immediately after
completion of the flights to the representatives of Contracting Authority for
monitoring and verification purposes.

- That the disposal of any rabies vaccine baits that are the subject of this contract
is undertaken in full and complete accordance with the environmental
regulations, directives and decisions of the European Union and with the
national legislation of Serbia.

9.9 The Contractor shall take the necessary measures to ensure the visibility of the
European Union financing or co-financing. These measures must comply with the
rules in the Communication and Visibility Manual for EU External Actions
published by the European Commission:
https://ec.europa.eu/europeaid/communication-and-visibility-manual-eu-external-
actions_en.
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Article 10 Origin

10.1  All goods purchased must originate in a Member State of the European Union
or a country covered by the IPA programme. For these purposes, ‘origin’ means
the place where the goods are mined, grown, produced or manufactured and/or
from which services are provided. The origin of the goods must be determined
according to the EU Customs Code or to the relevant international agreement
applicable.

Article 11 Performance guarantee

11.1  The amount of the performance guarantee shall be 10% of the total Contract
price, including any amounts stipulated in addenda to the Contract.

Article 12 Liabilities and Insurance

12.2b) The Contractor shall insure the goods for their replacement value (110%) during
delivery and commissioning. The insurance policy shall cover the risks during
shipping and handling, storage, local transport, installation, covering losses due
to traffic accidents, transport damage, theft, improper handling, fire, water,
lightning, and professional malpractice, from the time of shipment (ex
factory/warehouse) until the issuance of the Provisional Acceptance Certificate.

Article 13 Programme of implementation of tasks

13.2  The Contractor shall be responsible for supply, delivery, storage, transport and
aerial distribution of the goods at the locations specified in the Technical
Specifications and shall bear costs and be ready for inspection, testing and
issuance of all necessary permits during the contract implementation.

The Contractor shall within 2 weeks from the date of contract signature by both
parties submit an indicative programme of implementation of tasks for the
information and eventual comments by the Project Manager and the
Beneficiary. Project Manager will approve the programme within 21 calendar
days from the submission of the programme of implementation of tasks by the
Contractor. The programme should be presented in days from the day of
issuance of the Commencement Order. The Contractor is responsible to timely
coordinate the deliveries and all other associated activities with the Beneficiary
while keeping the Project Manager in copy of such communication for
information purposes. If necessary, the Contractor shall regularly update the
programme of implementation of tasks.

The Items shall be delivered at the destinations stipulated in the Annex 11+111:
Technical Specifications + Technical Offer.

The Contractor shall also ensure that:

a)  Forautumn 2017 vaccination campaign, the vaccine shall be delivered
to Serbia during October 2017.

b)  For spring 2018 vaccination campaign, the vaccine shall be delivered
to Serbia during February 2018.

¢)  Forautumn 2018 vaccination campaign, the vaccine shall be delivered
to Serbia during August 2018.
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All pre-vaccination activities must be timely completed by the Contractor so
that vaccination campaigns could start respectively during October 2017, April
2018 and October 2018.

As a condition for the Commencement order, the Contractor is obliged to
inform the Contracting Authority that all necessary inspection and testing
activities as well as all necessary permits (including permits for flying) have
been satisfactorily completed / issued and endorsed by the Beneficiary
(Veterinary Directorate) and should submit to the Contracting Authority full
registration dossier for the vaccine including laboratory tests for safety,
potency, quality and sterility and others upon request. Additionally, the
Contractor should provide the detail plan of vaccination minimum 7 days before
the start of the vaccination campaigns.

Integral part of the Contractor’s request for aerial distribution must be written
confirmations by the Beneficiary (Veterinary Directorate) and verification agent
(if available) acting on behalf of the Contracting Authority that all necessary
inspection and testing activities have been satisfactorily completed, necessary
permits issued as well as a written confirmation by the Beneficiary (Veterinary
Directorate) that aerial distribution of vaccines can commence.

It is the Contractor’s obligation to obtain such confirmations prior to requesting
the order for aerial distribution from the Contracting Authority.

On the bases of the previous the Contractor shall request an order for aerial
distribution from the Contracting Authority. The Contractor shall be responsible
for timely completion of those procedures and obtaining of all necessary
permits.

The order for aerial distribution will be issued by the Contracting Authority
after all pre-vaccination activities (necessary inspection and testing activities
specified in the Technical Specifications) have been completed and endorsed by
the Beneficiary (Veterinary Directorate).

For the particular territory covered during the course of vaccination campaign,
the Contractor is obliged to submit to the Contracting Authority the flying plan
minimum 7 days prior to the flying round.

Additionally, he should provide to the Contracting Authority and Beneficiary
the weekly reports on course of the actions (including maps on covered
territories, numbers of already distributed vaccines dosses, progress and
observed problems, etc.).

Together with the Contracting Authority / Contracting Authority representative,
he / she should plan, organize and monitor on-going activities and be
responsible for the crisis management situations that may occur.

The vaccination campaigns should be completed within 45 days starting from
the day of issuance of the order for aerial distribution of vaccines by the
Contracting Authority.

15 days after completion of vaccination campaign the Contractor is obliged to
deliver Final Report regarding course of the vaccination campaign proving that
all contractual obligations have been fulfilled. The final report should be
approved by the Contracting Authority.
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Article 14 Contractor’s drawings

14.1  All equipment must be supplied with the technical documentation requested in
the Technical Specifications.

The Contracting Authority and the Beneficiary and their representatives or
agents are hereby granted a worldwide, royalty-free, perpetual, irrevocable,
freely assignable licence for them to use all proposals, specifications, drawings,
plans, diagrams, manuals or similar deliverables drawn up and/or provided as
part of this Contract. In particular and without limitation they may use the same
for future repairs, maintenance, extension and they may publish the same in
future tenders. Any moral intellectual property rights of the Contractor as
regards a right to credit are hereby waived.

Any fittings and fittings or ancillaries or information that is required by the
Beneficiary to prepare for proper acceptance, installation and commissioning of
the equipment, position and capacity of utility supplies, any other preconditions
for installation and operation, must be made available to the Project Manager
and Beneficiary upon a request.

Article 15 Sufficiency of tender prices

15.1  The Contractor shall also be deemed to have satisfied himself before submitting
his tender that his rates and prices correctly and sufficiently take account of all
costs related to:

. The siting (by low altitude aerial drops) of the supplies;

. The collection and provision of all electronic data required by the
Contracting Authority proving that the Contractor has complied with the
provisions of all authorisations, approvals, licences, permits (and their
equivalents) as well as the manufacturer's instructions for the required
handling, transport, storage and distribution;

Without prejudice to Article 15 of the General Conditions, the goods to be
supplied, as itemized and the overall prices, calculated on the basis of DDP
include the full cost of delivery of the goods to the place of destination, packing,
insurance, transportation, the full cost of clearance formalities, storage,
unpacking, putting into operation, distribution by air or by any other alternative
way, testing and inspection including all cost of consumables to make them
ready for acceptance, any copy rights, or patent rights or license, warranty and
training and training materials, if any, and manuals, fees, allowances, all kind of
social charges, etc. of the staff and/or expert hired and assigned to service to be
provided under this contract and any expenditure that such staff and/or expert
will incur for execution of their activities during the operation, and excluding
taxes and customs duties.

No price adjustment which might occur as the result of a change in the price of
labour or any material components shall be applied, i.e. unit prices are fixed.

Article 16 Tax and customs arrangements

16.1 The European Commission and the Republic of Serbia have agreed in the
Framework Agreement signed on 29/12/2014 to fully exonerate the following
taxes: customs or import duties, value added tax (VAT), excise duties and other
special consumption taxes or to any other similar tax, duties or charges having
equivalent effect.
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Article 18 Commencement order

18.1  The Contracting Authority shall inform the Contractor by administrative order
of the date on which implementation of the tasks shall begin, which shall be
issued by the Project Manager of the Contracting Authority within 90 days of
the signature of the contract by both parties.

Article 19 Period of implementation of the tasks

19.1 The period of implementation of the tasks shall be 18 months from the
commencement date until the provisional acceptance.

Article 24 Quality of supplies

24.1 In addition to the general provisions of the General Conditions, the supplies and
services purchased under this contract shall conform to the standards mentioned
in the Technical Specifications.

24.2  No preliminary technical acceptance is required.

Article 25 Inspection and testing

25.2 Following delivery to interim storage facilities in Serbia and prior to
distribution (siting by low altitude aerial drops), at least 5 randomly selected
samples from each separate lot of each separately produced batch (as identified
by the manufacturer's lot and batch numbers) of the supplies delivered shall, at
the expense of the Contractor, be tested at an EU or OIE reference laboratory
for rabies or at the national reference laboratory for rabies of Serbia for:

- titre of rabies vaccine virus,
- bait melting temperature, and

- stability of the bait when incubated at 25°C for 5 days (see Technical
Specification).

In addition, the test of inclusion of tetracycline as biomarker in the vaccine bait
has to be conducted in EN ISO/IEC 17025 accredited EU or OIE or Serbian
laboratory.

The contractor shall make all necessary arrangements to enable representatives
of the Contracting Authority and/or the Beneficiary to be present during the
selection and collection of the above-mentioned samples and to ensure that test
results issued by the laboratory undertaking the tests specifically indicate the
batch / lot numbers of the rabies vaccine baits tested.

The supplies shall be packaged and provided by separate delivery to each
location.

Article 26 General principles for payments
26.1  Payments shall be made in euros.
Payments shall be authorised and made by Contracting and Financing of EU

funded Programmes (CFCU), Sremska 3-5 St, 11000 Belgrade, Republic of
Serbia.
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In the case of indirect management ex ante procedures and where invoices are
presented to the authorities of the country of the Contracting Authority, the
Contractor must inform the European Commission at EU Delegation to the
Republic of Serbia, Vladimira Popovica 40/VV (Avenue 19a GTC Building),
11070 New Belgrade, Republic of Serbia, thereof by sending a copy of the
correspondence.

26.3 By derogation, the final payment to the Contractor of the amounts due shall be
made within 90 days after receipt by the Contracting Authority of an invoice
and of the application for the certificate of provisional acceptance.

26.5 In order to obtain payments, the Contractor must forward to the authority
referred to in paragraph 26.1 above:

a) For the 40% pre-financing, (i) the pre-financing requested is equal or
below EUR 300 000 and (ii) the Contracting Authority does not require a
financial guarantee following a risk assessment, by derogation from article
26.5 of the General Conditions no pre-financing guarantee is required.

b) For the 60% balance, the invoice(s) in triplicate together with the request
for provisional acceptance of the supplies.

26.9  This Contract does not include a price revision clause.
Article 28 Delayed payments
28.2 By derogation from Article 28.2 of the General Conditions, once the deadline
laid down in Article 26.3 has expired, the Contractor shall, upon demand, be
entitled to late-payment interest at the rate and for the period mentioned in the

General Conditions. The demand must be submitted within two months of
receiving late payment.

Article 29 Delivery

29.1  The contractor shall bear all risks relating to the goods until Provisional
Acceptance at destination. The supplies shall be packaged so as to prevent their
damage or deterioration in transit to their destination.

29.3  The rabies vaccine bait shall at all times be packaged in accordance with the
authorisations, approvals, licences, permits (or equivalent) issued by the
competent authorities of Serbia.

Each packaged supply item must have on the outside a sticker label identifying:
a) the Supply Item number,

b) the delivery location in accordance with the delivery list provided.

In addition, all packages should be marked as follows:

Financed by the European Union
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EUROPEAN UNION
Contract title: ""Further support for the control/eradication of rabies in
the Republic of Serbia"
EuropeAid/138853/IH/SUP/RS
Contract No:

Plastic stickers dim. 50x50 mm or 200x200 mm (as applicable) of the EU logo
(pattern to be agreed after contract signature with Contracting Authority) must
be fixed on each item supplied.

The packaging for vaccines for eradication rabies will remain the property of
the Contractor subject to environmental considerations.

29.6  The outer packaging materials, vaccine baits shall as an absolute minimum bear
all the details as required by the authorisations, approvals, licences, permits (or
equivalent) issued by the competent authorities of Serbia.

Unless otherwise specifically forbidden by the competent authorities of Serbia
the details appearing on the vaccine baits will, following the words
"Informative phone number", provide the telephone number which members of
the public may telephone free of all charges to obtain specific information in
relation to the vaccines and baits such as human or veterinary medical
information as provided for in Article 9.1 of these Special Conditions.

Save where incompatible with the requirements of the competent authorities of
Serbia, the Contractor shall ensure that outer packaging materials bear
information ensuring the visibility of the European Union financing or co-
financing, which must comply with the rules in the Communication and
Visibility Manual for EU External Actions published by the European
Commission.

The Project Manager will have the authority to require any information that is
not incompatible with the requirements of the competent authorities of Serbia to
appear on the packaging, vaccine baits as may reasonably be required for safety
or for ensuring the adequate visibility of the European Union financing or co-
financing.

Each separate box of rabies vaccine baits and vaccines against Classical Swine
Fever shall be accompanied by a "Package Leaflet" of the form required by the
competent authorities of Serbia as indicated in authorisations, approvals,
permits, licences or the equivalent thereof.

29.5/7 The Contractor shall request from the Project Manager, 15 days prior to the
delivery to the place of acceptance, permission to proceed with delivery. The
request for approval must be accompanied by a copy of the Certificate of Origin
and a copy of the detailed packing list.

Each delivery shall be accompanied by the following documents:

a) User Manuals

b) Packing list

¢) Warranty Certificate

d) Copy of the Certificate of Origin

e) Copy of the Invoice (commercial)
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Article 31 Provisional acceptance
The Certificate of Provisional Acceptance must be issued using the template in Annex C11.

Provisional acceptance shall take place after the rabies vaccine baits to be supplied have
been sited (by low-altitude aerial drop) in accordance with the provisions of this contract and
all other conditions of the Contract met.

The Contracting Authority will have 90 days to either issue the Provisional Acceptance or
reject the application for Provisional Acceptance specifying the reasons for rejection.

If the Contracting Authority fails to either issue or reject the Provisional Acceptance within
90 days from the date of Contractor’s application, the Provisional Acceptance shall be
deemed to have been issued.

In addition to any and all other documentation required for Provisional Acceptance in
accordance with the provisions of this contract, the period for the issue of the Provisional
Acceptance by the Project Manager specified in Article 31.2 of the General Conditions of
Contract shall only commence after the provision to the Project Manager of:

— Obijective, reliable and unequivocal documentary evidence that the rabies
vaccine baits to be supplied in accordance with this contract have been
transported, stored and handled in accordance with the provisions of all
authorisations, approvals, permits, licences (and the equivalent thereof) and the
manufacturer's recommendations throughout the period from the dispatch of
rabies vaccine baits from the manufacturer's premises to the time of siting by
low-altitude aerial drops;

— Obijective, reliable and unequivocal documentary evidence that the rabies
vaccine baits to be supplied in accordance with this contract have been sited in
full and complete accordance with the provisions and requirements of the
contract.

As indicated in Article 7 of these Special Conditions, the objective, reliable and unequivocal
evidence required in relation to the conditions of transport, storage and handling of rabies
vaccine baits and of their siting in accordance with the provisions of the contract shall be
furnished to the Contracting Authority's Project Manager at the latest by the end of each day
of the vaccination campaigns specified in this contract, as well as within the consolidated
reports for the each campaign. The Project Manager shall also have the right to require the
Contractor to produce and supply such evidence at any stage during each day of the
vaccination campaigns provided for in this Contract. In addition, such evidence should be
submitted as part of Consolidated Report on each vaccination campaign. While the
Contractor may supply copies of the documents for daily reporting, original documents shall
be provided as part of the consolidated reports.

In the event that the required evidence is missing, incomplete, insufficient or unreliable in
proving beyond a reasonable doubt that the rabies vaccine baits have been transported,
stored, handled in accordance with the provisions of all authorisations, approvals, permits,
licences (and the equivalent thereof) and the manufacturer's recommendations and/or sited in
accordance with the provisions of this contract, the Contracting Authority's nominated
Project Manager shall have the power to order the Contractor to remedy the deficiency at the
expense of the Contractor. The remedial operations that the Project Manager may require
shall include:

— The immediate replacement (in time for use in the vaccination campaign
affected) of any and all rabies vaccine baits for which the required evidence of
compliance with the provisions of all authorisations, approvals, permits,
licences (and the equivalent thereof) and the manufacturer's recommendations
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for transport, storage and handling is missing, incomplete, insufficient or
unreliable. In the event that any rabies vaccine baits concerned have not been
the subject of siting operations, the Contractor shall be bound to remove the
items from Serbia and/or to dispose of them in full accordance with the
environmental legislation of the European Union and of Serbia. In the event
that any non-compliant rabies vaccine baits have been the subject of siting
operations, the Contractor shall be required to re-perform the siting operations
using replacement items.

— The re-performance of operations to site rabies vaccine baits in those areas for
which the evidence is missing, incomplete, insufficient or unreliable that the
siting of rabies vaccine baits was completed in accordance with the provisions
of this contract.

— Itis explicitly noted that no increase in the contract value shall be made to
provide for the replacement of rabies vaccine baits or the re-performance of
siting operations as a result of the Contractor's failure to obtain the evidence
required in accordance with the provisions of this contract.

Article 32 Warranty obligations
32.6  Where commercial warranty (issued by the manufacturer of particular
item/product) is longer than the below mentioned warranty, the Contractor will
provide complete support to the Beneficiary in contacting the manufacturer.

32.7  The warranty must remain valid for 60 days after provisional acceptance.

Article 33 After-sales service

33.1  Not applicable

Article 40 Settlement of disputes

40.4  Any disputes arising out of or relating to this Contract which cannot be settled
otherwise shall be referred to the exclusive jurisdiction of the Republic of
Serbia in accordance with the national legislation of the state of the Contracting
Authority.

Article 44 Data Protection
Not applicable.

* % %
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