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CONTRACTING AUTHORITY’S CLARIFICATIONS No. 9 

“Construction and commissioning of waste water treatment plant at TPP Kostolac B” 

Publication ref: EuropeAid/137116/IH/WKS/RS 

 

No. Question Answer 

1 

There are some differences between vol 3 ER and 

vol 3 annexes. For example number of pumps, type 

of pumps, etc. Which one do we have to take into the 

consideration as indicative? 

 

 

Contracting Authority considers that 

the question is not clear and precise 

enough. Contracting Authority cannot 

provide adequate answer for this 

question, since the actual differences 

noticed by the potential tenderer are not 

precisely quoted and referred to. 

However, the tender has to be fully in 

compliance with specific requirements 

defined within the Employer’s 

requirements and all of the provisions 

of Tender dossier. 

2 

It is indicated in vol 3 ER: 

 

''This Employer’s Requirements has been developed 

on the basis of the Preliminary Design. The 

Preliminary Design is recommended to be followed 

by the Contractor. Eventual derogations from the 

recommended Preliminary Design must be clearly 

stated and satisfactorily justified in the Tenderers 

offers.'' 

 

''The technical characteristics and equipment sizing 

stipulated in the Preliminary Design should be 

considered as indicative. The Contractor has to 

perform his own design and calculations to finalize 

the structures, equipment and process 

characteristics of the new WWTP facilities as to 

achieve the specified guaranteed performance and 

figures.'' 

 

 

Tenderer is welcome to provide its own 

technical solution. However, the 

technical solution has to be fully in 

compliance with specific requirements 

defined within the Employer’s 

requirements and all of the provisions 

of Tender dossier.  

Please note that Preliminary design 

was made available for inspection by 

all potential Tenderers according to 

information presented in Volume 5. in 

the Tender dossier:  

“Drawings are available for inspection 

from 10thAugust 2016 to 13thAugust 

2016 between 09:00 – 15: 00 hrs CET 

at the following address:  
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''The WWTP permanent Works shall be in 

conformity with the requirements of the “Best 

Available Techniques” as they are defined in the 

IPPC Directive 2008/01/EC and the IED Directive 

2010/75/EU considering the existing specific site 

conditions and wastewater streams state.'' 

 

It is stated that the data in Tender and Preliminary 

Design is only indicative, therefore according to 

FIDIC yellow book, can we provide our own 

technical solution where we guarantee the outlet 

ELV parameters? 

 

City of Kostolac  

TPP Kostolac B,  

Secretariat building  

Office for documents inspection, first 

floor “. 

 

3 

With different technical solution there can be also 

different process equipment, basin volumes, 

retention times, dosing capacity, dosing technology, 

more or less technological equipment, etc that are 

not indicated or are differently indicated in vol 3 ER 

regards proposed Tenderers technology.  

 

Please specify how to put price of proposed 

Tenderers technology and equipment within his own 

design that is not indicated in VOLUME 4.2.3 — 

BREAKDOWN OF THE LUMP-SUM PRICE and 

what to do with the price of equipment that is not 

offered because of difference between the proposed 

Tenderers technology and preliminary design?  

 

Do we add lines in VOLUME 4.2.3 — 

BREAKDOWN OF THE LUMP-SUM PRICE if we 

offer equipment that is not indicated in VOLUME 

4.2.3 and do we leave empty space if we don't offer 

equipment indicated in VOLUME 4.2.3 because of 

the of difference between the proposed Tenderers 

technology and preliminary design? 

 

 

Please see Answer on previous 

question No. 2. Additionally, please 

note that any potential additions to 

Volume 4.2.3. of the Tender dossier, 

with reference to Tenderers proposed 

design/technical solution, must be fully 

technically justified and explained, 

whereas the technical parameters and 

standards, as requested by The 

Employer’s Requirements and 

documents in Tender dossier have to be 

guaranteed and met, and whereas 

processes of water and sludge 

treatment must remain as requested by 

the Employer’s requirements. 

4 

It is indicated in ER: 

''One horizontal storage tank for 32% HCl acid with 

a useful capacity of 5m3 made of SS316''... and ''Two 

(2) mixing devices (one of them as spare), complete 

with necessary check valves, etc., made of SS316''. 

 

According to good engineering practices steel 

SS316 is not one of the best materials to handle 32 

% HCl. Please indicate if SS316 must be used for the 

Please see  Answer No. 7 to 

Contracting Authority’s Clarifications 

No. 4, 

In which it is confirmed that the HCl 

storage tank can be made of PEHD 

instead of AISI 316.  
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tank and the mixer, otherwise indicate alternative 

materials. 

 

 

5 

It is indicated in ER: 

''The piping and all fittings for HCl will be made of 

stainless steel 304'' 

 

According to good engineering practices AISI 304 

is not one of the best materials to handle 32 % HCl. 

Please indicate if AISI 304 must be used for the 

piping, otherwise indicate alternative materials. 

 

Please see previous Answer No. 4 

above. 

6 

It is indicated in ER: 

''One set of redundant ((2+1) x 100%) dosing pumps 

of piston type, for the dosing to the flocculation 

mixers /reactors (respectively). The pumps shall be 

of stainless steel and will have adequate capacity. '' 

 

According to good engineering practices polymer 

screw pumps are usually used for dosing of 

polyelectrolyte, especially for larger continuous 

flows. Please indicate if the pumps for 

polyelectrolyte dosing can also be screw type. 

 

Pumps should be in accordance with 

Employer’s Requirements, Chapter 

9.6.1.3. Polyelectrolyte Preparation 

and Dosing System.  

7 

It is indicated in ER: 

''One (1) set of redundant (2x100%) dosing pumps 

of piston type, automatically controlled capacity, for 

the dosing to the final pH adjustment 

(neutralization) pits.'' 

 

According to good engineering practices solenoid 

pumps for dosing of chemicals, especially for 

smaller flows are used. Please indicate if the pumps 

for chemical dosing can also be solenoid type. 

 

Pumps should be in accordance with 

Employer’s requirements, Chapter 

9.6.1.4. HCl Preparation and Dosing 

System.  

8 

It is indicated in ER: 

''One dissolving tank made of chemical resistant 

plastic material with useful capacity of 1m3. 

Automatic dilution of the concentrated solution will 

be performed through permanent piping and valves. 

The tank will be equipped with local level indicator, 

level transmitter, manhole of 600mm diameter, 

drain, vent and overflow, facilities for easy loading 

and steam heating coil.'' 

 

Yes it is necessary to have 600mm 

manhole on 1m3 tank and it is 

necessary to have steam heating coil 

inside NaOH tank that is in facility. 
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Is it necessary to have 600mm manhole on 1m3 

tank? Is it necessary to have steam heating coil 

inside NaOH tank that is in facility? 

 

9 

It is indicated in ER: 

"A new WWTP-S, based on the technology of 

biological treatment with activated sludge in SBR 

reactors (Sequenced Batch Reactor) shall be 

designed, constructed and placed in operation." 

 

It is stated that the data in Tender and Preliminary 

Design is only indicative, therefore can we provide 

our own technical solution with Best Available 

Techniques where we guarantee the outlet ELV 

parameters? Please indicate if SBR technology can 

be replaced by other technology such ass 

CONVENTIONAL ACTIVATED SLUDGE 

TECHNOLOGY, MBBR, IFAS or BIOCOS 

technology? 

 

No SBR technology cannot be replaced 

by other technology such ass 

CONVENTIONAL ACTIVATED 

SLUDGE TECHNOLOGY, MBBR, 

IFAS or BIOCOS technology.  

10 

The hydraulic profile of water is not specified in 

Tender documentation. According to drawings in 

vol 3 annexes, we assume that flow at the outlet from 

TEKO-U; TEKO-ODG&HPV and TEKO-S is 

gravitational. Please confirm this and provide the 

hydraulic information about manhole O-PR-6, O-

PR-16 and clear water discharge (ODG&HPV, U) 

into Main Cooling water return channel. 

 

Flow at the outlet from TEKO-

ODG&HPV and TEKO-S is 

gravitational.   

Flow at the outlet from WWTP-U is not 

gravitational. 

O-PR-6 – terrain height 75,86 AMSL, 

height of the pipe bottom is 74,95 

AMSL. 

O-PR-16 - terrain height 73,72 AMSL, 

height of the pipe bottom 72,20 AMSL.  

Main Cooling water return channel is 

closed reinforced concrete channel 

with rectangular shape through which 

cooling water is evacuated into the 

regulated riverbed of Mlava river – hot 

water channel and further evacuated to 

the Danube river. Water flow through 

this channel is 2x15 m/s, since each 

unit has separate flow. 

One of these two flows contains 

manhole, representing downcomer 

located across the CS of cooling water. 

This will be the location of effluent 

discharge for all wastewater streams 

generated in TPP and treated in future 

WWTPs. Second concreate manhole 
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will be constructed at the second 

parallel cooling water return channel 

and pipeline with purified water will be 

discharged into the first or second 

channel that will be regulated by knife 

gate valve/ water control gate. 

11 

In offer preparation we have invested a lot of time. 

We have prepared all the documentation according 

to the tender document named d2_contracnotice_en, 

“Selection and Award Criteria”, paragraph no 16, 

where all documents refer to the opening date 03rd 

October 2016. 

Please kindly inform us if it is acceptable for 

Contracting Authority that all documents, except 

financial-tender guarantees, remain adjusted (in 

compliance) with the 03rd October 2016? 

Potential Tenderers are advised to 

adjust all the documents which 

provision is, as described in tender 

dossier, directly linked to the deadline 

for submission of tenders. As correctly 

noted, tender guarantee is one of such 

documents. It is also important to take 

into account that deadline for 

submission of tenders represents 

reference point for calculating various 

time limits stipulated in the tender 

dossier (e.g. submission of questions, 

validity of documentary evidences, 

establishing tender price etc.)  

12 

Regarding the milestones for payment included 

under Annex I of the particular conditions of the 

contract: 

- Second interim payment is to be certified 

when site establishment, cleaning of the area, 

excavations and concrete works of the process 

constructions and buildings are completed. If so 

understood, this payment will be accomplished 

when all concrete works are finished, and therefore 

probably arranged later than the third interim 

payment.  

Please confirm if the second interim payment is to 

be certified when only preliminary works such as 

site establishment and cleaning of the area are 

accomplished or if all buildings and structures must 

be finished too. 

 

- Please confirm if the second and the third 

interim payments can be applied to each process, 

equipment and structure independently as a 

percentage of the total. 

 

 

 

The payments shall be in accordance 

with Tender Dossier Vol. 2 Section 3 

PARTICULAR CONDITIONS, 

Annex I Milestones for payment. 

 

 

 

No, this is not acceptable. The second 

interim payment shall be in accordance 

with Tender Dossier Vol. 2 Section 3 

PARTICULAR CONDITIONS, 

Annex I Milestones for payment. 

 

 

No, this is not acceptable. The second 

and the third interim payment shall be 

in accordance with Tender Dossier 

Vol. 2 Section 3 PARTICULAR 
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- Please understand that the actual conditions 

for payment are very aggressive. We propose to 

apply monthly certifications of the progress 

achieved in executing the works as monthly 

payments. 

CONDITIONS, Annex I Milestones 

for payment. 

 

 

No, this is not acceptable. The 

payments shall be in accordance with 

Tender Dossier Vol. 2 Section 3 

PARTICULAR CONDITIONS, 

Annex I Milestones for payment. 

13 

At wich absolute hight is the outlet level of clean 

water outlet channel/piping in to the main cooling 

water return channel? 

What is the maximum nad minimum water level 

(absolute hight) in the main cooling water return 

channel? 

What is the existing absolute terain hight at the 

location of maneholes O-PR-15 and O-PR-16 shown 

in general layout drawing? 

 

 

Considering the complexity of the 

channel and the fact that the question is 

not precisely formulated (the part of the 

channel for which the level of the water 

is requested is not specified, etc.), 

please find attached Annex 9.1a and 

Annex 9.1.b to Clarifications No. 9 

with copy of existing technical 

documentation from the archives 

TEKO B, containing channel hydraulic 

calculation for different regimes and 

Annex 9.1.2c to Clarifications No. 9 

containing the indicative translation to 

English of Annex 9.1.a/b. 

O-PR-6 – terrain height 75.86 AMSL, 

pipe bottom height 74,95 AMSL 

O-PR-16 – terrain height 73,72 AMSL, 

pipe bottom height 72,20 AMSL 

 

 
 

 

14 

„In form 4.6.3.4. Manufacturers and place of 

manufacture, testing and inspection there is a 

sentence "The tenderer may specify up to three sub-

suppliers which cannot be replaced during the 

project execution". Can you make a clarification of 

that sentence? Is it 3 sub suppliers per item because 

it's high unlikely that 3 sub suppliers can provide all 

of the items listed below?“ 

 

 

For the purpose of the form 4.6.3.4. 

Tenderer may specify up to three sub-

suppliers per item  not manufactured by 

the Tenderer, which can not be 

replaced during the project execution. 
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15 

With regard to the public tender for:  

  

Construction and commissioning of the Waste 

Water Treatment Plant at the TTP Kostolac B, 

issued under the Public procurement Nr. 2016/S 

125-222885, dated 01.07.2016 

(EuropeAid/137116/IH/WKS/RS), our company 

participated to the survey on 09.08.2016 (please 

refer to the attendance list). 

 

Taking into consideration the complexity of the 

preparation of the bid and that the tender was issued 

across the vacation time, with this communication 

we formally ask for the extension of the time for the 

delivery of the bid.  

Hence we ask to postpone the deadline for the 

submission of the bid for at least 14 days. 

 

We hope that our request will be accepted and look 

forward to receiving your kind reply. 

 

Deadline for submission of tenderers 

was already extended by means of 

Corrigendum to tender dossier/contract 

notice No.1. No further extensions of 

the submission deadline are expected.  

 

16 

DearSir/Mme  

 

We're preparing the courier in order to collect the 

CD-ROM.  

 

In this sense , our courier company ( TNT ) is asking 

us for a contact ( name of a person in the office , and 

telephone ) in your office in order to prepare the 

collection.  

 

Please, is it possible to have this contact data (name 

of a person in the office, and telephone)? 

Please see the Answer No. 7 to 

Contracting’s Authority Clarifications 

No. 1 

 


