

CORRIGENDUM no.3

to the

TENDER DOSSIER

Publication Reference: NEAR/BEG/2023/EA-OP/0148

Subject: Construction of municipal wastewater collection and treatment system in Čačak

Location: Republic of Serbia

The tender dossier is corrected or modified as follows:

VOLUME 1, Section 1, INSTRUCTIONS TO TENDERERS (d4b itt en), page 4 of 20

Section No: 1.2. Timetable

Instead of:

	DATE	TIME*
Clarification meeting (mandatory)	17/01/2024	11:00
Site visit (mandatory)	17/01/2024	11:00
Deadline for requesting any additional information from the Contracting Authority	20/02/2024	--
Last date on which additional information are issued by the Contracting Authority	04/03/2024	-
Deadline for submitting tenders	As indicated in the Contract notice (IV.2.2)	
Tender opening session	As indicated in the Contract notice (IV.2.7)	
Notification of award to the successful tenderer	12/04/2024 <input type="checkbox"/>	-
Signature of the contract	23/04/2024 <input type="checkbox"/>	-

* All times are in the time zone of the country of the Contracting Authority provisional date

Provisional data

Read:

	DATE	TIME*
Clarification meeting (mandatory)	17/01/2024	11:00
Site visit (mandatory)	17/01/2024	11:00
Deadline for requesting any additional information from the Contracting Authority	01/03/2024	--
Last date on which additional information are issued by the Contracting Authority	14/03/2024	-
Deadline for submitting tenders	As indicated in the Contract notice (IV.2.2)	
Tender opening session	As indicated in the Contract notice (IV.2.7)	
Notification of award to the successful tenderer	12/04/2024 <input type="checkbox"/>	-
Signature of the contract	23/04/2024 <input type="checkbox"/>	-

* All times are in the time zone of the country of the Contracting Authority provisional date

Provisional data

All other terms and conditions of the tender dossier remain unchanged. The above alterations and/or corrections to the tender dossier are integral part of the tender dossier.